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                           AGREEMENT BETWEEN OWNER AND PROFESSIONAL                            
(FOR USE ON CONSTRUCTION MANAGER AT RISK PROJECTS) 

 
THIS AGREEMENT between Owner and Professional is made and entered into as of the latest date signed below 
(“Effective Date”) by and between the University of West Florida for and on behalf of The University of West Florida 
Board of Trustees, hereinafter called the Owner, and                                                               , Federal I.D. No.,                                          
hereinafter called the Professional, which is authorized to do business in Florida. 
 

WITNESSETH: 
 

WHEREAS, Owner solicited statements of qualifications from interested Professionals for the design 
of the project described on Exhibit A (the “Project”); and 

 
WHEREAS, based on Professional’s interview, Professional’s qualifications statement and related 

submissions, Owner has selected Professional for the Project; and 
 

WHEREAS, Owner and Professional desire to enter into this Agreement; 
 

NOW THEREFORE, for and in consideration of the terms and conditions contained herein and other 
good and valuable consideration, the receipt and sufficiency of which is hereby acknowledged, the parties agree as 
follows: 

 
 

ARTICLE 1       PROFESSIONAL'S RESPONSIBILITIES 
 

1.1         Professional's Services 
 

1.1.1      The Professional's services consist of those services performed by the Professional, Professional's employees 
and Professional's consultants as enumerated in Articles 2 and 3 of this Agreement. 

 
1.1.2      The Professional understands and acknowledges that time is of the essence in completion of the Project 
and the Owner will incur damages if the Project is not completed on time.  The Professional shall at all times carry 
out its duties and responsibilities as expeditiously as possible and in accordance with the Project’s  design  schedule  
set  forth  on   Exhibit B,  subject  to  delays  in  the  schedule  not  the  fault  of Professional or its consultants.   The 
Professional represents that it is thoroughly familiar with and understands the requirements of the Project scope 
and is experienced in the design and administration of construction of building projects of the type and scope 
contemplated by the Owner’s program for the Project. 

 
1.1.3      The Professional shall use the Project Team (including any consultants) as designated in  Exhibit C.  The 
Professional shall not remove or replace any members of the Project Team, except upon approval by the Owner in 
writing based upon good cause shown.   Further, if any member of the Project Team discontinues service on the 
Project for any reason whatsoever, Professional shall promptly replace such team member with an individual 
approved by Owner, in writing, which approval will not be unreasonably withheld. 

 
1.1.4      The Professional shall  (i) visit and thoroughly inspect the Project Site and any structure(s) or other man-
made features to be modified;   (ii) familiarize itself with the survey, including the location of all existing 
buildings, utilities, conditions, streets, equipment, components and other attributes having or likely to have an 
impact on the Project;  (iii)  familiarize itself with the Owner’s layout and design requirements, conceptual design 
objectives, and budget for the Project;  (iv) familiarize itself with pertinent Project dates and programming needs, 
including the Project design schedule,   (v) review and utilize all Project geotechnical, archaeological, Hazardous 
Substances (hereinafter defined), structural, chemical, electrical, mechanical and construction materials tests, 
investigations and recommendations; and   (vi) any other information necessary for a thorough understanding of the 
Project provided by Owner.  If the Project involves modifications to any existing structure(s) or other man-made 
feature(s) on the Project site, the Professional  shall  also  review  all  as-built  and  record  drawings,  plans  and  
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specifications  of  which Professional has been informed by Owner and thoroughly inspect the existing 
structure(s) and man-made feature(s) to identify existing deficiencies and ascertain the specific locations of pertinent 
structural components. 

 
1.1.5      The Professional shall perform its services in conjunction, and coordination, with the services to be 
performed by the Construction Manager to be engaged by Owner. 

 
1.1.6     The Professional shall immediately make additions, changes and corrections to any documents prepared by 
Professional necessitated by errors and omissions in the Professional’s performance of its services at no additional 
cost to the Owner. 

 
1.1.7     The Professional shall furnish professional services in accordance with professional standards currently 
practiced by Professional firms on projects similar in size, complexity and cost to the Project. 

 
1.1.8      The Professional shall furnish the Owner with a copy of its quality assurance program within thirty 
(30) calendar days of the execution of this Agreement. 

 
1.1.9     The Professional shall participate in and cooperate with, design phase and construction phase commissioning 
(including peer review), validation, and other third-party quality assurance and quality control processes, if any. 

 
1.1.10   The Professional will participate in and comply with Florida’s Art in State Buildings Program established by 
Section 255.043 F.S. 

 
 

ARTICLE 2       SCOPE OF PROFESSIONAL'S BASIC SERVICES 
 

2.1         General 
 

2.1.1      The Basic Services consist of those described in this Article 2 and as described on  Exhibit C, the Schedule 
of Services and Consultants.  The Professional shall be responsible for all services performed by the Professional’s 
consultants and shall assure that the work of its consultants complies with all of the requirements of this Agreement.  
Owner is an intended third party beneficiary of Professional’s contracts with such consultants and the contracts 
between the Professional and such consultants shall so provide. Furthermore, the Professional’s contracts with its 
consultants shall require that in the event of default under, or termination of, this Agreement, and upon request of 
Owner, the Professional’s consultants will perform services for the Owner. 

 
2.1.2      The  Professional  shall perform all  services  in  accordance  with  requirements  of  governmental agencies 
having jurisdiction over the Project and applicable guidelines described on  Exhibit D.  In addition, the Professional’s 
design shall comply with all applicable building codes, accessibility laws and regulations, and other standards in effect 
at the time of the design work.  To the extent Owner’s standards are higher than applicable legal requirements, such 
standards shall be met unless Professional obtains a variance from Owner in writing. 

 
2.1.3      The design and construction drawings shall be developed using the latest version of Autodesk 
AutoCAD Architectural software approved by UWF. 

 
2.1.4       During  the  design  phases,  Professional  agrees  to  provide,  as  part  of  Basic  Services,  on-site program 
and budget verification, development and review workshops necessary or desirable to develop a design, acceptable to 
Owner and its user groups, which is within Owner’s budget.  Such workshop(s) will be conducted with the 
Professional and representatives of Owner’s user groups and shall utilize the Charrette format.  Without limitation of 
the foregoing, at the Concept Schematic Design, Advanced Schematic Design and Design Development phases, the 
Professional shall support and attend presentations and shall include drawings, models, renderings and other tools as 
necessary to illustrate and convey information on particulars of the design intent.  The Professional will use Building 
Information Modeling (B.I.M.) 3-dimensional software  with  Conceptual  Schematic  Design,  Advanced  Schematic  
Design,  and  Design  Development phases.  The Professional will use B.I.M. for presentation meetings with the User 
Committee and Facilities Staff at these submittal phases.   This shall include site plans with building footprint, 
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landscape and tree removal plans, building elevations, and architectural details as needed.   At such presentations the 
Professional shall also address all issues and concerns previously identified but not yet addressed by the Professional 
to the University Review Committee’s satisfaction. 

 
2.1.5      The Escambia County Office Planning and Zoning is the Authority having jurisdiction for plan code 
governance, Americans with Disabilities Act Compliance, and construction permitting. 

 
2.1.6      The Professional shall submit on behalf of the Owner in connection with the Owner's responsibility for filing 
documents required for the approval of governmental authorities having jurisdiction over the Project. 

 
2.1.7      The Professional shall receive Owner written comments to ASD, DD, and CD design submittals. The 
Professional will acknowledge each item within a written document to the Owner by identifying a) will comply, b) 
cannot comply due to code/accessibility/design standards conflict, or c) not in scope of work/project budget.  The 
Professional will await Owner written approval prior to proceeding to the next design phase. 

 
2.2         Pre-Design Phase (PD) 

 

2.2.1      The Professional shall meet with the Owner to ascertain the requirements of the Project.   The approved 
building program shall serve as the basic planning document for the development of plans and specifications. 

 
2.2.2     The Professional shall provide a preliminary evaluation of the Owner's program, schedule and construction 
budget requirements, each in terms of the other, subject to the limitations set forth in Subparagraph 5.2.1. 

 
2.2.3      After reviewing the Project requirements, the Professional shall advise the Owner of the tests and surveys 
described in Article 4 that should be conducted prior to development of plans and specifications. 

 
2.2.4      The Professional shall review with the Owner alternative approaches to design and construction of the 
Project. 

 
2.2.5      When the Professional makes submittals to the Owner and Professional at the various phases of design as 
described in Sections 2.3 through 2.6 below, the Professional shall comply with the requirements for such submittals 
set forth on Exhibit E. 

 
2.3         Concept Schematic Design (CSD) 

 

2.3.1      Based on the approved program, schedule and construction budget requirements, the Professional shall 
prepare several alternative design solutions.  The Professional shall present these alternatives to the Owner, 
making submittals of studies, consisting of sketches and initial concepts.   After receiving the Owner's  
comments,  the  Professional  shall  prepare,  for  approval by the  Owner,  Conceptual Schematic Design Studies 
which shall represent one or more recommended solutions.  The submittal shall consist of documents, including 
sketches, initial concepts, orientation, and relationships to existing and future programmed  projects  and  a  
Construction  Cost  Estimate  Report.    If  an  independent  cost  estimator  is employed (by the Professional or the 
Owner), the Professional shall provide the Conceptual Schematic Design submittal to, and work with, the independent 
cost estimator to reconcile its estimate with the independent cost estimator’s estimate.  The Professional shall, if 
requested by the Owner, study, consider, initiate and/or implement cost savings proposals as provided in 
Subparagraph 5.2.2. 

 
2.4         Advanced Schematic Design (ASD) 

 

2.4.1      Based upon the approved Conceptual Schematic Design studies, the Professional shall prepare, for approval 
by the Owner, Advanced Schematic Design Documents consisting of drawings, renderings and other documents 
illustrating the scale and relationship of Project components, energy conservation approach and building systems 
parameters.  The Professional shall submit to the Owner a preliminary estimate of Construction Cost based on current 
area, volume or other unit costs, and the Advanced Schematic Design Documents for review.  If an independent cost 
estimator is employed (by the Professional or the Owner), the Professional  shall  also  provide  the  Advanced  
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Schematic  Design  submittal  to,  and  work  with,  the independent cost estimator to reconcile its estimate with the 
independent cost estimator’s estimate.  The Professional shall, if requested by Owner, study, consider, initiate, and/or 
implement cost savings proposals as provided in Subparagraph 5.2.2. 

 
2.4.2      If a life-cycle cost computer analysis is authorized by Owner under  Exhibit C   by Additional Services  
Authorization,  the  necessary  documentation  will  be  submitted  with  the  Advanced  Schematic Design Documents 
and such submittals shall comply with  Exhibit E.  The Professional shall prepare data, input  the  data and  run  a  
life-cycle cost  computer  program analysis  approved  by the  Owner.   Before preparing the data, the Professional 
shall discuss the energy-saving schemes proposed for the Project with the Owner’s project manager.  When an 
agreement has been reached, the Professional shall document the approved energy-saving schemes and obtain the 
written concurrence of the Owner’s project manager.  The Professional shall input the data and run the computer 
program using the following economic factors: 

a). Discount rate = 7%; 
b). Operating & Maintenance cost escalation = 0%; 
c). Energy Replacement costs escalation = 1%; 
d). Project Life = 25 years. 

 

 
2.4.3      The Professional will revise the documents as needed to bring the Project’s estimated construction cost 
within the Owner’s target construction budget at no additional cost to the Owner unless the Owner has advised the 
Professional to proceed with a scope which the Professional has advised is over budget. 

 

2.5         Design Development Phase 
 

2.5.1      Based on the approved Schematic Design Documents  and any adjustments authorized by the Owner in 
the program, schedule or construction budget, the Professional shall prepare, for approval by the Owner, Design 
Development Documents consisting of drawings,  renderings and other documents to fix and describe the size and 
character of the Project as to architectural, structural, mechanical, plumbing, fire protection  and  electrical  systems,  
materials  and  such  other  elements  as  may  be  appropriate.    The Professional  shall  submit  the  Design  
Development  Documents,  together  with  the  Construction  Cost Estimate Report to the Owner for review.  If an 
independent cost estimator is employed (by the Professional or the Owner), the Professional shall also provide the 
Design Development submittal to, and work with, the independent cost estimator to reconcile its estimate with the 
independent cost estimator’s estimate.  The Professional shall, if requested by the Owner, study, consider, initiate, 
and/or implement cost savings proposals as provided in Subparagraph 5.2.2. 

 
2.5.2      The Professional will revise the documents as needed to bring the Project’s estimated construction cost 
within the owner’s target construction budget at no additional cost to the Owner unless the Owner has advised the 
Professional to proceed with a scope which the Professional has advised is over budget. 

 

2.6         Construction Documents Phase 
 

2.6.1      Based on the approved Design Development Documents and any further adjustments in the scope or 
quality of the Project or in the construction budget authorized by the Owner, the Professional shall prepare and 
submit to Owner, Construction Documents consisting of Drawings and Specifications setting forth in detail the 
requirements for the construction of the Project.   Construction Documents shall be provided to Owner in 
accordance with Exhibit E.  The Owner will use AIA Document A201-1997 Revision General Conditions of the 
Contract for Construction as revised 2/14/2005, with only such changes and modifications as are agreed upon by 
Owner (the “General Conditions of the Contract for Construction”). 

 
2.6.2      The Professional shall submit its Construction Cost Estimate Reports to Owner at the same time as it 
submits Construction Documents in accordance with Exhibit E.  If an independent cost estimator is employed (by the 
Professional or the Owner), the Professional shall also provide the submittals to, and work with, the independent cost 
estimator to reconcile its estimate with the independent cost estimator’s estimate. The Professional shall, if requested 
by the Owner, study, consider, initiate and /or implement cost savings proposals as provided in Subparagraph 5.2.2. 

 
2.6.3      For a threshold building, as defined in Chapter 553, Florida Statutes, a structural inspection plan shall be 
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included in the Specifications. 
2.6.4      The Professional will revise the documents as needed to bring the Project’s estimated construction cost 
within the owner’s target construction budget at no additional cost to the Owner unless the Owner has advised the 
Professional to proceed with a scope which the Professional has advised is over budget. 

 

2.7         Solicitation or Negotiation Phase 
 

2.7.1      The Professional shall attend the Owner’s pre-submittal meetings with potential respondents and be available 
to respond to questions as requested by Owner. 

 
2.7.2    The Professional shall respond to Owner’s requests for clarifications as soon as possible but no later than 
seven business days prior to the solicitation due date to allow the Owner to issue addenda as necessary to potential 
bidders. 

 
2.7.3      The Professional shall submit to the Owner a Corrected/Conformance Document Set incorporating all design 
review comments, revisions and addenda issued as a result of the construction solicitation process. 

 
2.7.4      The Professional shall assist the Owner with pre-qualification or “Best Value” analyses of potential 
respondents if applicable. 

 
2.7.5      The Professional shall assist, upon Owner’s request, in reviewing submittals to determine whether such 
submittals are responsive to Owner’s solicitation. 

 
2.7.6      In the event Construction Manager does not receive bids from their pre-qualified subcontractors and 
vendors within the Owner’s construction budget for the Project, and the Project must be re-designed, the Professional 
shall revise the Construction Documents as needed to bring the Project’s Construction Cost within the Owner’s budget 
at no additional expense to the Owner unless the Owner has advised the Professional to proceed with a scope which 
the Professional has advised is over budget. 

 
2.8         Construction Phase Administration of the Construction Contract 

 

2.8.1     The Professional's responsibility to provide Basic Services for the construction phase under this Agreement 
commences with the Owner's execution of a construction agreement with the Construction Manager.  Subject to 
Paragraph 9.2, such responsibility shall continue until final completion of the Project (which, in general, shall be the 
date when construction of the Project is completed and final payment is due to the Construction Manager). 

 
2.8.2      The Professional shall carry out its Construction Administration services as set forth below and in the 
standards set forth on  Exhibit D.  To the extent the terms of this Agreement, the standards set forth on Exhibit D, 
and the General Conditions of the Contract for Construction are inconsistent, the terms of this Agreement shall 
govern. 

 
2.8.3      Duties, responsibilities and limitations of authority of the Professional shall not be restricted, modified 
or extended without written agreement of the Owner and Professional. 

 
2.8.4      The Professional shall be a representative of, and shall advise and consult with, the Owner during 
construction until final payment to the Construction Manager is made.  The Professional shall have authority to act on 
behalf of the Owner only to the extent provided in this Agreement. 

 
2.8.5      The  Professional  shall  attend  regularly  scheduled  construction  meetings  at  the  Site  and  shall provide 
such representation as may be required to fulfill the intent and interpretation of the plans and specifications for the 
Project.   In any event, the Professional shall visit the site the minimum number of times required on  Exhibit A, 
or at more frequent intervals appropriate to the stage of construction, or as otherwise agreed by the Owner and 
Professional, in writing, to become familiar with the progress and quality of the Work completed and to determine 
if the Work is being performed in a manner indicating that the Work when completed will be in accordance with the 
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Contract Documents.  However, the Professional shall not be required to make exhaustive or continuous on-site 
inspections to check the quality or quantity of the Work.  On the basis of on-site observations as an architect or as an 
engineer, the Professional shall keep the Owner informed of the progress and quality of the Work and shall guard the 
Owner against defects and deficiencies in the Work. 

 
2.8.6     The Professional shall not have control over, or charge of, and shall not be responsible for, construction 
means, methods, techniques, sequences or procedures, or for safety precautions and programs in connection with the 
Work, since these are solely the Construction Manager’s responsibility under the Construction Manager’s Agreement 
with the Owner.  The Professional shall not be responsible for the Construction Manager’s schedules or failure to 
carry out the Work in accordance with the Contract Documents.  The Professional shall not have control over or 
charge of acts or omissions of the Construction Manager, its subcontractors, or any of their agents or employees, 
or of any other persons performing portions of the Work. 

 
2.8.7      The Professional shall at all times have access to the Work wherever it is in preparation or progress. 

 
2.8.8      Except as may otherwise be provided in the Contract Documents or when direct communications have been 
specifically authorized, the Owner and Construction Manager shall communicate through the Professional. 
Communications by and with the Professional's consultants shall be through the Professional. 

 
2.8.9      Based  on  the  Professional's  observations  and  evaluations  of  the  Construction  Manager’s 
Applications for Payment, the Professional shall review and certify the amounts due the Construction Manager.  The 
Professional's certification for payment shall constitute a representation to the Owner, based on the Professional's 
observations at the Project site and on the data comprising the Construction Manager’s Application for Payment, that 
the Work has progressed to the point indicated and that, to the best of the Professional's knowledge, information 
and belief, the quality of the Work is in accordance with the Contract Documents.  The foregoing representations are 
subject to an evaluation of the Work for conformance with the Contract Documents upon Substantial Completion, to 
results of subsequent tests and inspections, to minor deviations from the Contract Documents correctable prior to 
completion and to specific qualifications expressed by the Professional.   The issuance of a Certificate for Payment 
shall further constitute a representation that the Construction Manager is entitled to payment in the amount certified. 

 
2.8.10    The Professional shall reject Work which does not conform to the Contract Documents.  Whenever the 
Professional considers it necessary or advisable for implementation of the intent of the Contract Documents, the 
Professional will have authority to require additional inspection or testing of the Work in accordance with the 
provisions of the Contract Documents, whether or not such Work is fabricated, installed or completed.  However, 
neither this authority of the Professional nor a decision made in good faith either to exercise or not to exercise such 
authority shall give rise to a duty or responsibility of the Professional to the Construction  Manager,  its  
subcontractors,  material  and  equipment  suppliers,  any  of  their  agents  or employees or other persons performing 
portions of the Work. 

 
2.8.11   The Professional shall review, certify, approve, reject or take other appropriate action upon Construction 
Manager's inquiries and submittals, such as shop drawings, product data and samples.  The Professional shall not 
approve any such submittals unless such submittals conform with  (i) the Project program  and  design  concept;    
(ii)  the  Construction  Documents;    (iii)  the  Owner’s  total  budgeted Construction  Cost;  (iv)  the  University  of  
West  Florida  Design  and  Construction  Standards;  and  (v) governing codes and authorities having jurisdiction.  In 
the event the University of West Florida Design and Construction Standards exceed applicable legal requirements, 
those University of West Florida standards shall govern.  The Professional's review shall be completed so that all 
Work can be performed without delay and all products or materials may be ordered or fabricated with sufficient time 
to meet the Project schedule. 

 
2.8.12   The Professional shall prepare Change Orders, with supporting documentation and data, if the Professional 
determines the same is necessary for the Owner's approval and execution in accordance with the Contract 
Documents. 
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2.8.13    The Professional shall conduct inspections to determine the dates of Substantial Completion and Final 
Completion and shall receive and forward to the Owner for the Owner's review and records, written warranties and 
related documents required by the Contract Documents and assembled by the Construction Manager, and shall issue 
a final Certificate for Payment upon compliance by the Construction Manager with the requirements of the Contract 
Documents. 

 
2.8.14    The Professional shall interpret and make recommendations concerning performance of the Owner and 
Construction Manager under the requirements of the Contract Documents on written request of either the Owner or 
Construction Manager.  The Professional's response to such request shall be made within 15 (fifteen) calendar days 
of receipt of such a request. 

 
2.8.15    Interpretations  and  decisions  of  the  Professional  shall  be  consistent  with  the  intent  of,  and reasonably 
inferable from, the Contract Documents and shall be in writing or in the form of drawings. When making such 
interpretations and initial decisions, the Professional shall endeavor to secure faithful performance by both Owner 
and Construction Manager and shall not show partiality to either. 

 
 

2.8.16    The Professional's decisions on matters relating to aesthetic effect shall be final if consistent with the 
intent expressed in the Contract Documents, and if concurred with by the Owner. 

 
2.8.17    The Professional shall prepare “As-Built” or record drawings at Project completion in accordance with the 
requirements set forth on  Exhibit E.  These drawings shall include changes made to the Project by Change  Orders,  
Addenda  to  the  Construction  Documents,  Architect’s  Supplemental  Information,  field orders, field reports, 
Requests for Information, shop drawings, other directives and submittals and information provided by the 
Professional. 

 
2.8.18    The Professional shall work with Owner to pursue Owner’s goal, if any, of a Leadership in Energy and 
Environmental Design (LEED) certification for the Project, at the level set forth on Exhibit A. 

 
2.8.19    The Professional shall perform all of its required services relating to the Substantial Completion 
deliverables in accordance with applicable documents and standards set forth in Section 2.1.2 or listed in Exhibit D. 

 
2.9         Post Occupancy Phase 

 

2.9.1      The  Professional  shall  perform  all  of  its  required  services  relating  to  final  completion  of construction 
deliverables in accordance with the University of West Florida Design Services Guide. 

 
2.9.2      The Professional shall respond to Owner’s requests to review design and construction issues during the 
construction warranty period; coordinate and participate in the end of the warranty period inspection in accordance 
with applicable documents and standards set forth in Section 2.1.2 or listed in  Exhibit D and produce a summary 
report documenting deficiencies, problems, or other outstanding items. 

 
2.9.3      The Professional will coordinate warranty issues as required for one (1) year following the Date of 
Substantial Completion. 

 
 

ARTICLE 3       ADDITIONAL SERVICES 
 

3.1         General 
 

3.1.1      If  the  services  described  in  this  Article  3  are  not  specifically  included  in  Basic  Services  or 
reasonably inferable therefrom, they shall be paid for by the Owner as provided in this Agreement, in addition to the 
compensation for Basic Services.  The Additional Services shall be performed only if authorized in writing by the 
Owner prior to their performance unless they are listed in Exhibit C. 

 
3.1.2      For Additional Services described in this Article 3, a lump sum or not-to-exceed amount which is satisfactory 
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to both parties shall be negotiated on each occasion of activating a specific additional services authorization.  The 
Professional’s staff costs associated therewith shall be based on the hourly rates set forth on Exhibit F. 
 
3.1.3      For Additional Services being provided by consultants not included on the original Project Team, which 
require no work on the part of the Professional other than administering the work thereof (i.e., securing the 
services, approving the work, and invoicing on behalf of the consultant), the Professional may request a mark-up not 
to exceed percentage specified in Exhibit A on the consultant's fee to cover the Professional’s administrative costs. 
This mark-up will be based on the complexity and time spent. 

 
3.2         Services Considered Additional Services 

 

3.2.1      Construction phase representation at the Project site more extensive than that described in 
Subparagraph 2.8.5. 

 
3.2.2      Making revisions in Drawings, Specifications or other documents but if, and only if, such revisions are: 

 
3.2.2.1   Inconsistent with approvals or instructions previously given by the Owner; or 

 
3.2.2.2   Required by the enactment or revision of codes, laws or regulations subsequent to the preparation of such 
documents and not reasonably foreseeable at the time of the preparation of such documents. 

 
3.2.3      Providing services required because of significant changes in the Project including, but not limited to, size, 
quality, complexity and the Owner's schedule and budget. 

 
3.2.4      Preparing Drawings, Specifications and other documentation and supporting data in connection with  
Change  Orders  which  require  design  or  redesign,  and  which  are  not  required  to  correct  the Construction 
Documents or which are not due to oversights of the Professional. 

 
3.2.5     Providing consultation concerning replacement of Work damaged by fire or other cause during construction, 
and furnishing services required in connection with the replacement of such Work. 

 
3.2.6      Providing services made necessary by the default of the Construction Manager, by major defects or 
deficiencies in the Work of the Construction Manager, or by failure of performance of either the Owner or 
Construction Manager under the Construction Manager’s Agreement with the Owner. 

 
3.2.7      Providing services in connection with a public hearing or legal proceeding except where the 
Professional is party thereto. 

 
3.2.8      When required by the Owner, preparing documents for alternate, separate or sequential bids, except issuing 
early solicitation packages in support of fast-track construction delivery process. 

 
3.2.9      Programming the requirements of the Project. 

 
3.2.10    Providing planning surveys, site evaluations or comparative studies of prospective sites. 

 
3.2.11   Providing special surveys, environmental studies and submissions required for approvals of governmental 
authorities or others having jurisdiction over the Project. 

 
3.2.12    Providing  services  relative  to  future  facilities,  systems  and  equipment,  when  not  specifically included 
in the original program for the Project. 

 
3.2.13   Making measured drawings of existing construction when required for planning additions or alterations 
thereto. 
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3.2.14   Providing coordination of construction performed by separate Construction Managers or by the Owner's own 
forces and coordination of services required in connection with construction performed and equipment supplied by the 
Owner. 

 
3.2.15    Providing  interior  design  and  other  similar  services  required  for,  or  in  connection  with,  the selection, 
procurement or installation of furniture, furnishings and related equipment. 
 
3.2.16 Making investigations, inventories of materials or equipment, or valuations and detailed appraisals of existing 
facilities. 

 
3.2.17    Preparing Mylar reproducible record drawings. 

 
3.2.18 Providing services after issuance by the Owner of the final payment to the Professional, except those 
services described in paragraph 2.9 which may be provided after final payment to the Professional. 

 
3.2.19 Providing services of consultants for other than architectural, structural, mechanical, plumbing, fire 
protection and electrical engineering portions of the Project and those services described on Exhibit C. 

 
3.2.20 Preparing  data,  inputting  the  data  and  running  a  life-cycle  cost  computer  program  analysis 
approved by the Owner. 

 
 

3.2.21    Providing site surveys, geotechnical testing services or other special tests. 
 

3.2.22    Providing special inspection on threshold buildings as defined in Chapter 553, Florida Statutes. 
 

3.2.23 Providing prolonged contract administration and construction observation should the construction time 
specified for final completion be exceeded by more than 60 days due to no fault of the Professional. 

 
3.2.24    Providing any other services not otherwise included in this Agreement. 

 
3.2.25 Notwithstanding anything to the contrary herein, Professional shall not be entitled to additional design 
fees if the same are necessitated by the fault of Professional. 

 
3.2.26 Providing any other services shown on  Exhibit C marked with a “No/X” that may be considered at a later 
date. 

 
 

ARTICLE 4       OWNER'S RESPONSIBILITIES 
 

4.1         The Owner shall provide full information regarding requirements for the Project. 
 

4.2         The Owner shall establish and update an overall budget for the Project, including the Construction 
Cost, the Owner's other costs and reasonable contingencies related to all of these costs. 

 
4.3         The Owner shall designate a representative authorized to act on the Owner's behalf with respect to the 
Project.   The Owner or such authorized representative shall render decisions in a timely manner pertaining to 
documents submitted by the Professional in order to avoid unreasonable delay in the orderly and sequential progress 
of the Professional’s services. 

 
4.4         The Owner shall review and approve or take other appropriate action on all work submittals of the 
Professional within the timeframes set forth in Exhibit B. 

 
4.5         If required, the Owner shall furnish, or direct the Professional to obtain at the Owner's expense, surveys 
describing physical characteristics, legal limitations and utility locations for the Project site, and a written legal 
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description of the Project site.  The surveys and legal information shall include, as applicable, grades and lines of 
streets, alleys, pavements and adjoining property and structures; adjacent drainage; rights-of-way, restrictions, 
easements, encroachments, zoning, deed restrictions, boundaries and contours of the site; locations, dimensions and 
necessary data pertaining to existing buildings, other improvements and trees; and information concerning available 
utility services and lines, both public and private, above and below grade, including inverts and depths. 

 
4.6 If required, the Owner shall furnish, or direct the Professional to obtain at the Owner's expense, the services 
of geotechnical engineers as necessary for the Project.   Such services may include but are not limited to test 
borings, test pits, sub-surface imaging, determinations of soil bearing values, percolation tests, evaluations of 
hazardous materials, ground corrosion and resistivity tests, including necessary operations for anticipating subsoil 
conditions, with reports and appropriate Professional recommendations. 

 
4.7         The Owner shall pay for structural, mechanical, chemical, air and water pollution tests; tests for 
Hazardous Substances; and, other laboratory and environmental tests, inspections and reports required by law or 
the Contract Documents. 

 
4.8         The Owner shall furnish all legal, accounting and insurance counseling services as may be required by the 
Owner for the Project, including auditing services the Owner may require to verify the Construction Manager's 
Applications for Payment or to ascertain how, or for what purposes, the Construction Manager has used the money 
paid by or on behalf of the Owner. 

 
4.9         Review of Professional’s documents by the Owner shall be solely for the purpose of determining whether 
such documents are generally consistent with the Owner’s intent and such review shall not relieve the Professional of 
any of its responsibilities.  Notwithstanding the foregoing, prompt written notice shall be given by the Owner to the 
Professional if the Owner becomes aware of any fault or defect in the Project or non-conformance with the Contract 
Documents. 

 
 

ARTICLE 5       CONSTRUCTION COST 
 

5.1         Definition 
 

5.1.1      The Construction Cost shall be the total cost or estimated cost to the Owner of all elements of the 
Project designed or specified by the Professional. 

 
5.1.2      The  Construction  Cost  shall  include  the  cost  at  current  market  rates  of  labor  and  materials furnished 
by the Owner and Construction Manager and equipment designed, specified, selected or specially provided for, by the 
Professional, including connections to utilities, plus a reasonable allowance for the Construction Manager 's overhead 
and profit. 

 
5.1.3      The Construction Cost does not include the compensation of the Professional and Project Team, Owner’s 
consultants, the costs of the land, rights-of-way, fixtures, furnishings and equipment and contingencies or other costs 
which are the responsibility of the Owner as provided in Article 4.  For this Project, Construction Costs shall not 
exceed the amount set forth on Exhibit A. 

 
5.2         Responsibility for Construction Cost 

 

5.2.1      Evaluations of the Owner's Project budget, preliminary estimates of Construction Cost and detailed estimates 
of Construction Cost, if any, prepared by the Professional, represent the Professional's best judgment as a design 
professional familiar with the construction industry.  It is also recognized, however, that neither the Professional 
nor the Owner has control over the cost of labor, materials or equipment, over the Construction Manager's methods 
of determining bid prices, or over competitive bidding, market or negotiating conditions.  Accordingly, the 
Professional cannot and does not warrant or represent that bids or negotiated prices will not vary from the Owner's 
Project budget or from any estimate of Construction Cost or evaluation prepared or agreed to by the Professional. 
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5.2.2      Subject to section 5.2.1, construction cost estimating shall be the responsibility of the Professional, but 
detailed cost estimates may be developed by an independent third party cost estimator.  In such cases, the 
Professional and the independent cost estimator shall work together to reconcile any material differences in their 
respective estimates. The cost of the independent cost estimator is not included in Basic Services. Drawings and 
specifications produced by the Professional shall, except as otherwise authorized or directed by the Owner, be 
consistent with or reasonably inferable from design documents upon which previously reconciled cost estimates 
are based.  The Professional shall study and consider cost saving proposals made by any independent cost estimator 
providing services to the Project, shall itself initiate such proposals when necessary and appropriate, and at the 
Owner’s written request, shall incorporate such proposals into the drawings and specifications provided they are 
consistent with the design intent of the Project and within generally accepted standards of professional practice.  
Such study, consideration and incorporation shall be a 
Basic Service. 

 

ARTICLE 6 USE OF PROFESSIONAL'S DRAWINGS, SPECIFICATIONS AND OTHER DOCUMENTS 
 

6.1         The Drawings, specifications and other documents prepared by the Professional for this Project are 
instruments of the Professional's service for use solely with respect to this Project, except as may be expressly 
permitted herein.  The Professional shall be deemed the author of these documents and shall retain all common law, 
statutory and other reserved rights, including the copyright.  The Owner shall be permitted to retain copies, including 
electronic format and reproducible copies, of the Professional's Drawings, specifications and other documents and may 
use the same, without compensation to the Professional, as may be necessary or desirable in the operation, 
maintenance, construction and renovation of the Project and the remainder of Owner’s campus, including, without 
limitation, additions or renovations to this Project and submittals or distribution of the same to meet official 
regulatory requirements or other similar requirements, provided  in no event may the Owner use the Professional's 
Drawings, specifications, or other documents for the construction of a new facility unless agreed to in writing by the 
Professional and as otherwise permitted by Florida law. 

 
6.2         The  Professional shall have the  right to include representations of  the  design of the  Project, including 
photographs of the exterior and interior, among the Professional's promotional and Professional materials.  The 
Professional's materials shall not include the Owner's confidential or proprietary information. 

 
 

ARTICLE 7       CLAIMS AND DISPUTES 
 

7.1         The parties shall in good faith attempt to settle by informal proceedings claims, disputes, or other matters in 
question between the parties to this Agreement.  However, if such informal proceedings are not successful, a 
written petition setting forth the basis for the claim shall be filed with the Owner for consideration. Such petitions 
shall be handled as follows: 

 
7.1.1      Claims of less than $200,000 shall be handled as follows: 

 
A petition shall be considered by the president of the Owner.   If the petition involves disputed issues of material 
fact, it shall be referred for a quasi-judicial hearing. The president of the Owner may designate an administrative law 
judge to conduct a hearing in accordance with university procedures.  At the conclusion of the hearing, the 
administrative law judge shall submit a written recommended order to the president. 

 
After consideration of the petition, or, if the matter has been the subject of a quasi-judicial hearing, after consideration 
of the written recommended order of the administrative law judge, the president shall issue a preliminary order for 
final action and notify the Professional of such order. The preliminary order of the president shall be final, unless 
the firm takes exception to such order; in which event, it may file with the president such exceptions within twenty-
one (21) days of receipt of notice of the preliminary order. At the end of the period for filing exceptions, the president 
will review the preliminary order and any exceptions that have been filed, and will render the final order. The 
decision of the president is final.  Appellate review of the final order shall be in accordance with the requirements of 
Rule 9.190 (b) (3), Florida Rules of Appellate Procedure. 
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7.1.2      All other claims, disputes and other matters shall be determined under the judiciary system of the 
State of Florida; provided that the parties may agree to handle such claims under the provisions of Sections 
7.1.1, above.  Venue shall lie in Escambia County, Florida. 

 
 

ARTICLE 8       TERMINATION OR SUSPENSION 
 

8.1         If the Professional defaults by failing to substantially perform, in accordance with the terms of this 
Agreement, as reasonably determined by Owner, the Owner may give written notice to the Professional (i) 
terminating this Agreement effective seven (7) calendar days from the date of notice; or (ii) setting forth the nature of 
the default and requesting the Professional initiate cure within seven (7) calendar days from the date of notice.  At 
any time thereafter, if the Professional fails to initiate cure upon the request of the Owner and continue such cure 
until complete, the Owner may give notice to the Professional of immediate termination.  If the Owner terminates this 
Agreement pursuant to this paragraph, and it is subsequently determined by a court of competent jurisdiction that the 
Professional was not in default, then in such event said termination shall be deemed a termination for convenience as 
set forth in Paragraph 8.3. 

 
8.2        If the Owner defaults by failing to substantially perform in accordance with the terms of this Agreement, the 
Professional shall give written notice to the Owner setting forth the nature of the default and requesting cure within 
seven (7) calendar days from the date of notice.  If the Owner fails to cure within seven (7) calendar days from the 
date of notice, Professional may give notice to the Owner of immediate termination. 

 
8.3         The Owner may at any time give written notice to the Professional terminating this Agreement or suspending 
the Project, in whole or in part, for the Owner’s convenience and without cause.  If the Owner terminates this 
Agreement or suspends the Project, the Professional shall immediately reduce its staff, services and outstanding 
commitment in order to minimize the cost of termination or suspension. 

 
8.4         If the Agreement is terminated by the Owner pursuant to Paragraph 8.1, no further payment shall be made 
to the Professional until completion of the Project.  At such time, the Professional’s compensation shall, at Owner’s 
option, be calculated (i) on the basis of services actually performed and expenses actually incurred prior to the 
effective termination date, or (ii) on the basis of the payment terms set forth elsewhere herein.  In either case, the 
Professional’s compensation shall be reduced by all costs and damages incurred by Owner as a result of the default 
of Professional.  If the Agreement is (i) terminated by the Professional pursuant to Paragraph 8.2; (ii) terminated by 
the Owner pursuant to Paragraph 8.3; or (iii) suspended more than ninety (90) days by the Owner pursuant to 
Paragraph 8.3, the Professional’s compensation shall be calculated on the basis of services actually performed and 
expenses actually incurred prior to the effective termination or suspension date and reasonable costs associated with 
the termination or suspension. 

 
 

ARTICLE 9       PERIOD OF SERVICE 
 

9.1         The Professional’s Basic Services shall be performed in compliance with the Project schedule attached 
hereto as  Exhibit B, as the same may be amended by agreement of the Owner and the Professional, in writing, subject 
to delays not the fault of the Professional or its consultants. 

 
9.2         Unless  sooner  terminated,  this  Agreement  shall  remain  in  force  for  the  period  which  may reasonably 
be required for the design, award of contracts and construction of the Project, including extra work and any 
required extension thereto, and the post-occupancy phase contemplated by Subparagraph 2.9. 

 
 

ARTICLE 10     PAYMENTS TO THE PROFESSIONAL 
 

10.1       Reimbursable Expenses are in addition to compensation for Basic and Additional Services and include 
expenses incurred by the Professional and the Professional's employees and consultants in the interest of the 
Project, as identified in the following subparagraphs: 
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10.1.1    Expenses of transportation and temporary lodging of principals and employees when traveling in connection 
with services other than those defined in Article 2 when authorized in writing by the Owner, at the rates set forth in 
Section 112.061, Florida Statutes. 

 
10.1.2   Expenses associated with reproduction of Drawings and Specifications, excluding copies for Professional's 
office use and sets required at each phase for the Owner's review and approval as set forth on Exhibit E. 

 
10.1.3    Fees paid for securing approval of authorities having jurisdiction over the Project, if any. 

 
10.1.4    If authorized in advance by the Owner in writing, the actual expense of overtime work requiring higher than 
regular rates. 
 
10.1.5    Expense of renderings, models and mock-ups requested by the Owner, in writing, which are more extensive 
than those required to be provided as part of Basic Services. 

 
10.1.6    If required by the Owner to place an announcement for construction services, the Professional shall be 
reimbursed for that expense. 

 
10.1.7    Except as expressly provided otherwise to the contrary in this Agreement, Reimbursable Expenses will be 
reimbursed only when authorized in advance and in writing. 

 
10.2       The Owner agrees to pay the Professional as compensation for the Professional's services: 

 
10.2.1 For the Basic Services described in Article 2, and on  Exhibit C, the lump sum amount set forth on Exhibit 
G.  The Professional will use the Exhibit G format for submitting payment requests to the Owner using the 
Standard University of West Florida Facilities “Consultant’s Pay Request” form. 

 
10.2.2   For Additional Services defined in Article 3 to be paid as a lump sum, the lump sum or sums prescribed in 
the Additional Services Authorization. 

 
10.2.3 For Additional Services defined in Article 3 to be a not-to-exceed amount, the actual costs for such services, 
which shall be equal or less than the not-to-exceed amount prescribed in the Additional Services Authorization. 

 
 

ARTICLE 11     BASIS OF COMPENSATION 
 

11.1       Payments on account of the Professional's services shall be as follows: 
 

11.1.1    For the Professional's Basic Services, Additional Services and Reimbursable Expenses payments shall be 
made upon approval of each phase of services performed as described on Exhibit G.  Upon completion of each 
phase, Professional shall submit an Application for Payment with applicable back-up documentation.  Undisputed 
payments owed shall be paid by Owner within thirty (30) days of receipt of a complete Application for Payment. 

 
11.2      A Vendor Ombudsman has been established within the owner’s office of Internal Auditing and Management 
Consulting.  The duties of this office include acting as an advocate for vendors who may be experiencing problems in 
obtaining timely payment(s) from the owner.  The Vendor Ombudsman may be contacted at (850) 474-2637. 

 
11.3       Accounting  records  of  the  Professional  and  any  consultants  it  may  engage  pursuant  hereto pertaining 
to this Project shall be kept in accordance with a generally recognized accounting basis and shall be available to the 
Owner or the Owner's authorized representative at mutually convenient times at no additional cost to the Owner.  
Owner may, upon reasonable notice, audit the records of the Professional and other members of the Project Team 
during regular business hours, during the term of this Agreement and for a period of three (3) years after final payment 
is made by Owner to Professional under this Agreement or longer, if required by law. Such audits may be performed 
by an Owner's representative or an outside representative engaged by Owner. For purposes hereof, "records" means 
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any and all information, materials and data of every kind and character, whether hard copy or in electronic form, 
which may, in Owner’s judgment have any bearing on or pertain to this Agreement, including without limitation, 
books, subscriptions, recordings, agreements, leases, contracts, commitments, arrangements, notes, daily diaries, 
written policies and procedures, time sheets, payroll registers, and payroll records. Owner's authorized representative 
shall have reasonable access to the Professional’s facilities, shall be allowed to interview all current or former 
employees to discuss matters pertinent to this Agreement, shall be provided adequate and appropriate work space at 
Professional’s facilities, and shall have such other rights of access as may be reasonably necessary to carry out an 
audit. 
 
ARTICLE 12     SPECIAL PROVISIONS 

 
12.1       This Agreement shall be governed by and construed in accordance with the laws of the State of Florida 
without regard to its choice of laws provisions and venue shall lie in the courts in Escambia County, Florida. 

 
12.2       Capitalized terms used herein but not expressly defined herein shall have the meaning ascribed thereto 
in the General Conditions of the Contract for Construction. 

 
12.3       Professional shall strictly adhere to the procedures and requirements as set forth in the applicable documents 
listed in Exhibit D. 

 
12.4       The Owner and Professional, respectively, bind themselves, their partners, successors, assigns and legal 
representatives to the other party to this Agreement and to the partners, successors, assigns and legal representatives of 
such other party with respect to all covenants of this Agreement.  Neither Owner nor Professional shall assign this 
Agreement without the written consent of the other. 

 
12.5       This  Agreement  represents  the  entire  and  integrated  agreement  between  the  Owner  and 
Professional and supersedes all prior negotiations, representations or agreements, either written or oral.  This 
Agreement may be amended only by written instrument signed by both Owner and Professional. 

 
12.6       Nothing contained in this Agreement shall create a contractual relationship with or a cause of action in 
favor of a third party against either the Owner or Professional.  Notwithstanding the foregoing, the Owner shall be an 
intended third party beneficiary of the Professional’s contracts with its consultants, if any. 

 
12.7       The Professional represents and warrants that the Professional has not employed or retained any entity or 
person (other than a bona fide employee working solely for the Professional) to solicit or secure this Agreement, 
and that the Professional has not paid or agreed to pay any entity or person (other than a bona fide employee working 
solely for the Professional) any fee, commission, percentage, gift, or any other consideration contingent upon or 
resulting from the award or making of this Agreement. 

 
12.8       This Agreement may be unilaterally canceled by the Owner if the Professional or its consultants refuse to 
allow public access to all documents, papers, letters, or other material subject to the provisions of Chapter 119, Florida 
Statutes, which are made or received by the Professional or its consultants in conjunction with this Agreement. 

 
12.9       In consideration for this Agreement, the Professional hereby conveys, sells, assigns and transfers to the 
Owner all of its right, title and interest in and to any and all causes of action it may now have or may hereafter acquire 
under the antitrust laws of the United States and the State of Florida for price fixing, relating to the goods or services 
purchased or acquired by the Owner under this Agreement. 

 
12.10    Unless otherwise provided in this Agreement, the Professional and its consultants shall have no responsibility 
for the discovery, prior presence, handling, removal or disposal of or exposure of persons to hazardous substances in 
any form at the Project site regulated by federal law or the laws of the State of Florida or county in which the 
property is located, including but not limited to asbestos, asbestos products, polychlorinated biphenyl (PCB) or other 
toxic substances (collectively, “Hazardous Substances”). Notwithstanding the foregoing, the Professional shall 
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immediately notify the Owner both orally and in writing of the presence or suspected presence and location of any 
Hazardous Substances on the Site of which it becomes aware. 

 
12.11     The State of Florida's performance and obligation to pay under this Agreement is contingent upon an 
annual appropriation by the Legislature. 

 
12.12     The Professional represents and warrants that it is not on the convicted vendor list for a public entity 
crime committed within the past thirty six (36) months.  The Professional further represents and warrants that it will 
neither utilize the services of, nor contract with, any supplier, subcontractor, or consultant  for  an  amount  in  excess  
of  $10,000.00  in  connection  with  this  Project  if  such  supplier, subcontractor or consultant is on the convicted 
vendor list for a public entity crime committed within the past thirty six (36) months. 

 
12. 13    Professional and the other members of the Project Team shall each carry an insurance policy or policies 
covering their liability under this Agreement for any and all errors or omissions committed by them. The coverage 
shall be maintained during the term of the Agreement and for at least three years following completion of all 
operations to be performed. The policy or policies shall have a limit of liability not less than the amount set forth in  
Exhibit I. The policy retroactive date will coincide with or precede the start of services being provided hereunder 
(including subsequent policies purchased as renewals or replacements). The Professional shall make every effort, and 
cause the other members of the Project Team to make every effort, to maintain similar insurance for at least three (3) 
years following Project completion. If the insurance is terminated for any reason, the Professional agrees, and will 
cause the other members of the Project Team to agree, to purchase an extended reporting provision of at least three 
years to report claims arising from work that is being performed. The policy will allow for reporting of 
circumstances or incidents that might give rise to future claims. All insurance policies will be with a company or 
companies lawfully authorized to do business in Florida, and with an A.M. Best rating of no less than B+.  All 
insurance policies shall be issued and countersigned by duly authorized representatives of such companies and shall 
be written on ISO standard forms or their equivalents. The insurance policies shall require that the insurer shall 
provide at least thirty (30) days written notice to Owner if a policy is to be canceled, modified or the coverage 
thereunder reduced before the expiration date thereof and Professional shall provide Owner with a copy of an 
endorsement to the policy evidencing the same. 

 
12.14     The  Professional  shall  also  obtain  and  maintain  the  minimum  insurance  commercial  general liability, 
automobile liability, worker’s compensation and umbrella coverage as set forth in  Exhibit I.  By requiring such 
minimum insurance, the Owner shall not be deemed or construed to have assessed the risk that may be applicable 
to the Professional. The Professional shall assess its own risks and if it deems appropriate and/or prudent, maintain 
higher limits and/or broader coverage. The Professional is not relieved of any liability or other obligations assumed 
or pursuant to the Agreement by reason of its failure to obtain or maintain insurance in sufficient amounts, duration, 
or types. 

 
12.15     The Professional shall not be entitled to, and hereby waives any monetary claims for or damages arising 
from or related to, lost profits, lost business opportunities, unabsorbed overhead or any indirect consequential 
damages. 

 
12.16     Owner’s selection of one or more remedies for breach of this Agreement shall not limit the 
Owner’s right to invoke any other remedy available to the Owner under this Agreement or by law. 

 
12.17     To the maximum extent permitted by law, the Professional hereby agrees to indemnify and hold Owner and 
its trustees, officers and employees harmless for, from and against all liabilities, damages, losses and costs, including, 
but not limited to, reasonable attorneys’ fees, to the extent caused by the negligence, recklessness, or intentionally 
wrongful conduct of the Professional and other persons employed or utilized by the Professional, including its 
consultants, in the performance of the Agreement.  This indemnification shall survive the expiration or earlier 
termination of this Agreement. 

 
12.18     All modifications to this Agreement are set forth on Exhibit A. 
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12.19     The parties acknowledge and agree that all exhibits referenced in this Agreement are attached hereto 
and incorporated herein by reference. 
 
 
IN WITNESS WHEREOF, the parties have affixed their signatures, effective on the date first written above. 

 

 
 

FOR THE PROFESSIONAL: 
 

 
ATTEST: 

 
 
 
 

 
(CORPORATE SEAL) 

BY: 
 
 NAME:   

 

AS WITNESSED BY: Title:   
 

 DATE:   
 
 
 
 
 
 
 

FOR THE OWNER: 
 

THE UNIVERSITY OF  WEST FLORIDA BOARD OF 
TRUSTEES 

 
BY: 

AS WITNESSED BY: Susan Stephenson, Associate Vice President and 
Chief Contracting Officer 

 

     DATE:   
 


